

PRE-BID ADDENDUM NO. 3

August 24, 2017

IFB No. BC 2017-05

SURRY COUNTY MARINA BATHHOUSE

FOR:

SURRY COUNTY

PREPARED BY

ALPHA CORPORATION and TOANO DESIGN, INC

295 BENDIX ROAD, STE 340

VIRGINIA BEACH, VA 23452

SCOPE OF WORK CHANGE:

1. This addendum will clarify changes in the scope added in Addendum No. 2 related to site work items.
 - a. Existing concrete parking bumpers located adjacent to the new sidewalk are to be removed, stored, and replaced along the completed sidewalk.
 - b. The Two (2) inch sewer force main is not a part of this project.
 - c. Any parking area stone disturbed during construction efforts for the Bathhouse are to be regraded to the previous condition.
2. Bidders are requested to attach this Addendum to the Project Manual
3. All contractors must acknowledge receipt of this Addendum on the Bid Form.

END OF ADDENDUM NO. 3